



## ADDENDUM NO. 2

TO  
REQUEST FOR QUALIFICATIONS  
OF  
DESIGN CONSTRUCTION ENGINEERING AND  
CONSTRUCTION INSPECTION SERVICES  
FOR  
State Expenditure Plan# 12:  
Perch Creek Area Sanitary Sewer Trunk Line Cured In Place Pipe (CIPP)

---

August 21, 2020

To all companies submitting a Statement of Qualifications,

Please incorporate the following changes for the above reference project. A signed copy of all addenda must be included in your proposal.

**Submittal Deadline:**

The submittal deadline has been extended to Wednesday, September 9, 2020 at noon.

**Access Roads:**

All access road permitting and construction is removed from this project’s scope of service and will be performed by MAWSS in a separate contract.

**Right of Entries:**

Obtaining all right of entries for this project is removed from this project’s scope of service and will be performed by MAWSS in a separate contract.

**Right of Way Permitting and Traffic Control Plans:**

All right of way permitting and traffic control plans shall be included in this project’s scope of work.

**Lump Sum Fee:**

The statement, “A lump sum, fixed price fee will be required in your proposal.” has been removed from the Request for Qualifications.

**Additional Questions:**

No additional questions or comments for this Request will be accepted after August 28, 2020 at 5:00pm.

**Project Map:**

A project map has been included as an attachment on page 2 of this Addendum No. 2.

Submitted by: MAWSS

Calressia Clark

We have received this addendum and will attach a signed copy to our proposal.

---

Authorized Signature                      Print Company Name                      Date

# Perch Creek Area Sanitary Sewer Trunk Line CIPP Project

